FAQ #9

Question 1. Can the IDIQ proposal delivery date be delayed two weeks?

Response 1. The IDIQ proposal delivery date will be delayed until 20 April 2004.  An amendment to the RFP will be issued shortly.

Question 2. After IDIQ Contract award is it possible to compete for multiple task orders rather than one at a time? Awarding missions one at a time leaves in doubt the integration cycle specifics to Spaceport and Spaceport's long term business base (in terms of staffing), forwarding pricing rates and site improvements. 

Response 2. RSLP currently anticipates no requirements for recurring missions, and therefore we expect each foreseeable launch to be competed as an individual task order.  If a requirement for recurring missions arises in the future, it is possible that multiple launches could be awarded on one task order.

Question 3. Is the government willing to change the milestone payments on

future awards based upon Spaceport data concerning cash flow and risk?

Response 3. Milestone payments can be altered for each task order if necessary.  The government may consider changes to future task order milestone payments based on industry input.

