
EDS 2006 Pre-Solicitation Information

Vehicle Operations Directorate



EDS 2006 Requirement
The EDS 2006 contract will provide engineering and operations 
services for the Research and Development Space and Missile 
Operations (RDSMO) program office, also known as the Space 
Vehicle Operations Directorate (SMC DET 12/VO).  The 
RDSMO mission is to:

– Operate experimental and demonstration satellites and 
missiles 

– Act as the focal point and center of expertise for Department 
of Defense (DoD) experimental and demonstration space 
and missile operations

– Support space and missile research and development 

– Support space and missile Developmental Test and 
Evaluation (DOT&E) and Initial Operational Test and 
Evaluation (IOT&E)



EDS 2006 Requirement, Cont’d
SMC DET 12/VO exercises a teaming approach to mission 
accomplishment.  The Contractor shall be a full participant in 
this teaming arrangement with the Government, customers, 
associate contractors, and vendors.  The support efforts will 
occur at, but not solely at, the following locations:

– Kirtland Air Force Base (AFB) NM

– Schriever AFB CO

– Camp Parks Communications Annex (CPCA) – Dublin, CA

– Deployments to Worldwide Locations



EDS 2006 Requirement, Cont’d
RDSMO consists of two components which include Satellite 
Operation Complexes (SOC) and Space Range Systems (SRS).   
SOCs are ground control centers for processing telemetry, 
command generation, and data distribution.   They provide 
support for one of a kind Research and Development, Test and 
Evaluation (RDT&E) experiments and perform as space 
operations testbeds for rapid prototyping test and evaluation.  
SRS are deployable antenna systems which provide Telemetry, 
Tracking, and Commanding (TT&C) worldwide; and fixed 
antenna systems which provide radiometric calibration testing, 
anomaly resolution, and evaluation of spacecraft payload 
performance.  To accomplish the RDSMO mission, efforts are 
divided into “Core” and “Customer.”  “Core” is defined as the 
minimum engineering and operations services required to 
maintain the RDSMO capability.  “Customer” is defined as the 
engineering and operations services to meet specific user 
needs. 



EDS 2006 Requirement, Cont’d
1. Program Management: The contractor shall perform common 

program management activities as part of the core effort.
2. Project Management:  The contractor shall manage activities 

for core and customer efforts.
3. Concept Exploration:  The contractor shall analyze new core 

and customer engineering and operations requirements, 
consider alternative solutions to meet functional and 
performance requirements, and participate in and provide 
input to Government-led teams. 

4. SOC Engineering:  The contractor shall provide engineering 
services for the development and sustainment of the core and 
customer SOC system architecture including individual 
systems and the connecting backbone. 

5. SRS Engineering:  The contractor shall provide engineering 
services for the development and sustainment of the core and 
customer SRS.

6. SRS Operations:  The contractor shall provide operations 
services for SRS customers.



EDS 2006 Schedule

Sources Sought October 1, 2004 to October 15, 2004
Pre-ASP December 20, 2004
ASP January 12, 2005
Strategy Approved February 16, 2005
Briefings to Industry & Tours March 14, 2005 to March 25, 2005

RFP Draft on Web February 16, 2005 to March 7, 2005
Release FRFP May 13, 2005
Receive Volume V June 13, 2005
PRAG Evaluation June 13, 2005 to July 29, 2005
Receive Volumes I - IV June 27, 2005
Proposal Evaluation June 27, 2005 to August 12, 2005
Competitive Range Briefing July 28, 2005
Evaluation Notice Issues/Responses/Review July 29, 2005 to August 31, 2005
Final Proposal Revision September 5, 2005
Contractor Award Notification September 23, 2005
Debriefing October 3, 2005 to October 5, 2005

Contract Signed/Transition Begins January 1, 2006
Core Task Order 1 January 1, 2006 to December 31, 2006
Core Task Order 2 January 1, 2007 to December 31, 2007
Core Task Order 3 January 1, 2008 to December 31, 2008
Core Task Order 4 January 1, 2009 to December 31, 2009
Core Task Order 5 January 1, 2010 to December 31, 2010

ACQUISITION STRATEGY

SOURCE SELECTION 

CONTRACT 



EDS 2006 Points of Contact

Primary
Major Jim Eastman, PCO
(505) 846-6878
James.Eastman@Kirtland.af.mil

Alternate
Ms Lisa Postma
(505) 846-5084
Lisa.Postma@Kirtland.af.mil
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